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ATTACHMENT J.9

APPENDIX I

DOE DIRECTIVES / LIST B

Applicable to the Operation of
PPPL
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DOE
Directive Date Title
ES&H
0O 150.1B 12/21/21 Continuity Programs
PPPL shall evaluate the applicability of this order and submit
an implementation schedule within 60 days of release of the
FY22 biennial Mission Essential Function Revalidation
Package
O 151.1D 09/11/16 Comprehensive Emergency Management System
0210.2A 04/08/11 DOE Corporate Operating Experience Program
0 225.1B 03/04/11 Accident Investigations
0 231.1B 06/27/11 Environment, Safety and Health Reporting
Chg. 1 11/28/12 (10 CFR 851, DOE Worker Safety and Health Program Rule,
incorporates DOE M 231.1-1A4 by reference and remains
applicable until reference is removed from 10 CFR 851.)
0232.2A 01/17/17 Occurrence Reporting and Processing of Operations
Information
0410.2 08/17/09 Management of Nuclear Materials
Chg. 1 04/10/14
0414.1D 04/25/11 Quality Assurance
Chg. 1 05/08/13
0 420.1C 12/04/12 Facility Safety
Chg. 1 02/27/15
0422.1 06/29/10 Conduct of Operations
Chg. 1 06/25/13
Chg. 2 12/03/14
Chg. 4 02/03/22
M 435.1-1A | 01/11/2021 Radioactive Waste Management Manual
Chg. 3
0435.1 01-11-2021 | Radioactive Waste Management
Chg. 2
0436.1 05/02/11 Department Sustainability
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04422 07/29/11 Differing Professional Opinions for Technical Issues Involving
Chg. 1 10/05/16 Environment, Safety, and Health
0443.1C 09/21/20 Protection of Human Research Subjects
0 456.1A 07/15/16 | The Safe Handling of Unbound Engineered Nanoparticles
0458.1 02/11/11 Radiation Protection of the Public and the Environment
Chg. 1 03/08/11
Chg. 2 06/06/11
Chg. 3 01/15/13
Chg.4 9/15/20
0 460.1D 12/20/16 Hazardous Materials Packaging and Transportation Safety
0 460.2B 06/10/2022 | Departmental Materials Transportation Management
DOE Std. Sep. 2011 | Hoisting and Rigging Standard
1090-2011
SAFEGUARDS AND SECURITY
O 142.2A 12/15/06 Voluntary Offer Safeguards Agreement and Additional Protocol
Chg. 1 06/27/13 with the International Atomic Energy Agency
O 142.3B 10/14/10 Unclassified Foreign National Access Program
03/02/22 | PPPL shall provide an implementation schedule within 90 days
Chg. 2 of Modification 0399 being executed.
0 205.1C 05/15/19 Department of Energy Cyber Security Program
Chg. 1 02/03/22
0 206.1 01/16/09 | Department of Energy Privacy Program
Chg.1 11/01/18
0 206.2 02/19/13 Identity, Credential, and Access Management (ICAM)
0 227.1A 12/21/15 Independent Oversight Program
Chg.1 01/21/20 (PPPL’s contractor assurance system, as
described in clause H.50 Contractor Assurance System, is
recognized as a compliant
approach to implementation of DOE Order 227.1A.)
0 420.2D 09/09/2020 | Safety of Accelerator Facilities
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PPPL shall provide a revised implementation schedule within
60 days of Modification 0418 being executed.

G 420.2-1A 08/01/14 | Accelerator Facility Safety Implementation Guide for DOE O
420.2C, Safety of Accelerator Facilities
0470.3C 11/23/16 Design Basis Threat (DBT) Order
Chg. 1 09/09/20 | Due to the lack of a CRD in this order, only the following
sections are applicable to the contract: 1., 7., Appendix A
paragraphs 4 and 5, Appendix H, Appendix I, and Appendix
J.
0470.4B 07/26/11 Safeguards and Security Program
Chg. 1 02/15/13
Chg. 2 01/17/17
Chg.3 | 9/23/2021
0470.5 06/02/14 Insider Threat Program
0471.7 02/03/22 | Controlled Unclassified Information
PPPL shall submit an implementation schedule within 90 days
of Modification 0399 being executed.
0472.2A 06/10/2022 | Personnel Security
PPPL shall submit an implementation schedule within 90 days
of Modification 0412 being executed.
0473.1A 08/30/2021 | Physical Protection Program
Because PPPL only possess PL-7 and PL-8 covered assets, the
following provisions are inapplicable: Attachment 2, Ch.2,
3-8, Ch. 3, 3, Ch. 5, 2-5, Ch. 6, 1.b, 4, 8, 10, and Ch. 7;
Attachment 3, Ch 1, 2-3; Attachments 4 and 5; and
Attachment 6, Ch. 1, 3-4, Ch. 2, 3-4, Ch. 3, 3-4, and Ch. 4,
4.
473.2A 08/30/2021 | Protective Force Operations
To the limited extent that this order is applicable to PPPL, the
proposed implementation at H.49 is accepted as conforming
with this order.
0 474.2A 02/07/2023 | Nuclear Material Control and Accountability
PPPL shall submit an implementation plan within 60 days after
the execution of modification M0432.
0475.1 12/10/04 Counterintelligence Program

Canceled by 481.1.E
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FINANCIAL MANAGEMENT
0O 130.1A 01/07/2021 | Budget Planning, Formulation, Execution and Departmental
Performance Management
0 520.1B 01/07/2021 | Financial Management and Chief Financial Officer
Responsibilities
0522.1A 08/02/18 | Pricing of Department Materials and Services
0 544.1 10/12/04 Priorities and Allocations Program
Chg. 1 11/07/17 (PPPL does not have a DPAS rating)
OTHER
0 200.1A 12/23/08 Information Technology Management
Chg. 1 01/13/17
0203.1 01/07/05 Limited Personal Use of Government Office Equipment
Including Information Technology
0221.1B 09/27/16 | Reporting Fraud, Waste, and Abuse to the Office of Inspector
General
0221.2A 02/25/08 Cooperation with the Office of Inspector General
0 241.1B 12/13/10 Scientific and Technical Information Management
Chg. 1 04/26/16
0243.1C 02/07/22 | Records Management Program
PPPL shall submit an implementation schedule within 90 days
of Modification 0399 being executed.
0 252.1A 02/23/11 Technical Standards Program
Chg. 1 03/12/13
O311.1B 01-14-2021 | Equal Opportunity and Diversity Program
Chg. 1
0 350.1 09/30/96 Contractor Human Resource Management Program (except as
Chg. 1 05/08/98 otherwise modified in Appendix A of this Contract)
Chg. 2 10/13/09
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Chg. 3 02/23/10
Chg. 4 04/29/13
Chg. 5 09/30/14
Chg. 6 02/01/18
Chg. 7
0412.1A 04/21/05 Work Authorization System
Chg. 1 05/21/14
P 482.2 01/11/2021 | Laboratory Technology Transfer Data Collection Management
0413.2C 10/22/15 Laboratory Directed Research and Development
P 482.2 01/11/2021 | Laboratory Technology Transfer Data Collection Management
0413.3B 01/12/2021 | Program and Project Management for the Acquisition of
Chg. 6 Capital Assets (PPPL implementation due 7/1/2021)
O 481.1E 12/13/19 Strategic Partnership Projects (Formerly Known as Work for
Chg. 1 Others (Non-Department of Energy Funded Work)
0 483.1B 12/20/16 DOE Cooperative Research and Development Agreements
Chg. 1 02/08/19
Chg. 2 12/13/19
0484.1 08/17/06 Reimbursable Work for the Department of Homeland Security
Chg. 1 03/14/11
Chg. 2 06/30/14
0 486.1A 09/04/20 Foreign Government Sponsored or Affiliated Activities
P 485.1A 12/13/19 Foreign Engagements with DOE National Laboratories
0 550.1 12/13/19 Official Travel
Chg. 1
G 580.1-1A 06/09/15 Personal Property
G — Guide
M — Manual
N — Notice
O — Order
P — Policy

Note: Additional Manuals may apply.
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